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FEDERATION OF PILING SPECIALISTS 
 
COMPANY NAME 

 
: 

 
  

 
CONTRACT NAME 

 
: 

 
 

 
TENDER REF 

 
: 

 
 

 
SCHEDULE OF ATTENDANCES AND FACILITIES TO BE PROVIDED BY THE 

CLIENT TO A STEEL SHEET PILING SPECIALIST 
 
For the purposes of this document the following definitions shall apply: 
 

Specialist - Steel Sheet Piling Specialist 
Client  - Person directly employing the Specialist 
Specialist Works - Any operation or installation undertaken by the Specialist. 
Working Surfaces - Any platform, ramp, lay-down, storage area or the like required to be used 

by the Specialist. 
 

The following attendances and facilities shall be provided and maintained at all times (including additional 
working hours if necessary) for the duration of and in relation to the Specialist Works, free of charge to the 
Specialist and in a manner so as not to disrupt or restrict the regular progress of the Specialist Works. 
 

1. Notices and Approvals.  Giving all notices and obtaining all necessary approvals, licences and 
sanctions, including but not limited to any method statement and/or design submission approvals, 
planning consents, party wall agreements, wayleaves, easements, possessions, rights of way or 
access and the like from third parties. 

 
2. Rates and Fees.  Payment of any rates or fees which may become payable due to occupation of the 

Specialist Works. 
 

3. Design Information.  No later than three working weeks (or other period as agreed) in advance of 
the programmed commencement of the Specialist Works on site, provide the Specialist with complete 
and final construction issue drawing(s), specification(s), pile/panel load schedule(s) in electronic 
spreadsheet format, and other relevant information required to undertake the Specialist Works.  Any 
variation to these documents to be notified to the agreed contact in hard copy format.   

 
4. Existing Services.  Accurate setting out and clear and robust marking or exposing on site the exact 

location of existing underground/overhead services and providing a drawing on which their positions 
in line and level are accurately plotted relative to the Specialist Works.  Protection, diversion or 
removal of such services to prevent damage from the Specialist Works.  The location and sealing off 
of all disused pipes or ducts in order to prevent the entry of concrete, grout, slurry, water or drilling 
fluids during construction.  Subsequent to the foregoing, issue to the Specialist’s authorised 
representative on site a permit to dig or similar system on a daily or as otherwise agreed basis. 

 
5. Obstructions.  Prior removal of overhead, surface or underground obstructions which may impede 

the Specialist Works, including the installation of framing materials. Backfilling of excavations and 
voids with a suitable material which will not obstruct or be deleterious to the works but which will 
ensure the stability of the Specialist Works and will maintain compliance with Items 11, 12 and 13.  

 
6. Shoring/Underpinning.  Shoring and underpinning as necessary, including the removal, 

replacement or adjustment of timbering or shoring which may impede the Specialist Works. 
 

7. Clearance.  The provision of clearance around working positions and protection to adjacent works, 
structures (including underground structures), third party property and other site boundary constraints, 
to allow the execution of the Specialist Works.  

 
8. Fencing, Hoardings, etc.  Hoardings, fences, noise and splash barriers, statutory warnings, signage, 

flagmen or the like as necessary to protect the works, plant, materials, personnel and to provide 
protection to third party property and members of the general public at or adjacent to the site 
boundaries.  This shall include protection from concrete/slurry splashing, exhaust, oil, grease, water, 
welding operations etc. 

 
9. Traffic.  Control or diversion of road, rail or water borne traffic, including all necessary arrangements 

and payment of charges in connection with any road closures, lane rental and/or suspension of 
parking bays, rail possessions and the like. 
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10. Watching.  Provision of security to safeguard the plant, equipment, materials on the site and the 

Specialist Works. 
 

11. Access.  Full, free, controlled and uninterrupted access onto the site(s) from hard road to Working 
Surfaces designed, installed, maintained and repaired as required under Item 13, including protective 
mats and all other equipment and measures necessary to ensure the safety of pedestrians and to 
avoid the risk of damage to third party property, including road surfaces, kerbs, footpaths/pavements, 
surfaces and services.  Such access to facilitate the safe erection, operation and movement on, off 
and around the site(s), to and between lay-down, working and storage areas, pile/panel positions and 
test piles/panels for plant including provision and where necessary relocation of ramps, to a gradient 
not steeper than 1 in 10. 

 
12. Hardstanding and Storage Areas.  Provision and subsequent removal of conveniently situated 

hardstanding and storage areas designed, installed, maintained and repaired as required under Item 
13 to facilitate the safe operation and erection of plant and equipment, storage of plant, equipment 
and materials, offices, sheds and the manufacture of steel fabrications. 

 
13. Working Platform.  Design, installation, maintenance, repair and subsequent removal of free 

draining Working Surfaces in accordance with the requirements of the attached FPS Working 
Platform Certificate, a signed copy of which must be provided to the Specialist prior to the Specialist’s 
commencement.  The design(s) shall include for all piling rigs, ancillary plant and equipment and 
wheeled transport including articulated lorries and the checking of any retaining structures which 
support the Working Surfaces. 

 
14. Surface Water and Groundwater.  Any pumping or drainage required to keep the site free of 

flooding, surface water or any water and slurry arising from the Specialist Works.   
 
15. Health, Safety and Welfare.  Health, safety and welfare facilities as required to comply with the 

Construction (Health, Safety and Welfare) Regulations 1996 in particular Regulation 22 and Schedule 
6 and any other statutory regulations or rules, orders or regulations of any authority having powers 
related to the Specialist Works.  Such facilities as a minimum to include the supply of drinking water, 
washing facilities including hot and cold running water, male and female changing/drying and toilet 
facilities. 

 
16. Environmental.  Attendances, facilities and licences to comply with environmental legislation and 

rules/order or regulations of the Environment Agency and other statutory bodies. 
 
17. Temporary Lighting.  Background and task lighting to Working Surfaces to allow safe working and 

safe access and egress and to facilitate execution of the Specialist Works. 
 
18. Water Supply.  Within the working, storage and preparatory operation areas, potable water supply at 

mains pressure take-off points and sufficient for the operations, including (where applicable)  water 
jetting, drilling fluid mixing, and cleaning of plant. 

 
19. Electricity.  Within the working, storage and preparatory operations areas, sufficient power take-off 

points and power. 
 
20. Communication Facilities.  Provision of site telephone facilities and/or electronic data transfer 

facilities and/or designated areas for the use of mobile telephones as applicable.      
 
21. Leader Trench. Excavation and subsequent backfilling of leader trench to the Specialist’s 

requirements. 
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22. Setting Out.  Provision of clear, accurate and robust setting out and levels, checking and 

maintenance of individual pile/panels positions as necessary throughout the contract, provision of 
permanent datum points, base lines, structural grid lines as required and as built survey information. 

 
23. Checking.  Checking the positions and levels of all piles/panels, during the progress and on 

completion of the Specialist Works (where practicable) including the prompt countersignature of the 
Specialist’s record sheets by an authorised representative of the Client before the Specialist’s plant 
has left site. 

    
24. Spoil Removal and Waste Management.  Classification, removal from site and disposal of 

excavated or displaced material including mud slurry and excess concrete from the Specialist Works 
in accordance with current legislation, rules/order or regulations of the Environment Agency and other 
statutory bodies including notification to the Environment Agency where arisings are classified as 
hazardous waste. Classification and disposal from site of wastewater from the Specialist Works (such 
as wash out from water jetting) to comply with current legislation, including for filtering or the provision 
of settlement tanks as appropriate.  

  
25. Wheel and Road Cleaning.  Manned wheel-cleaning facilities and/or road-cleaning, as necessary. 
 
26. Protection.  Protection of the works where taken over by other trades or contractors or where the 

Specialist has left site, whichever occurs first. 
 

27. Empty Bore/Panel Reinstatement.  Backfilling of any empty bore/panel excavation with a suitable 
material which will not obstruct or be deleterious to the works but which will ensure the stability of the 
Specialist Works and will maintain compliance with Items 11, 12 and 13.  

 
28. Trimming.  Pile tops will be burnt off when instructed to within 25mm of a given level, all debris to 

be removed as an attendance. 
 

29. Adjacent Structures. Prior to commencement of the Works the Specialist shall be provided with 
dilapidation surveys for any adjacent structures likely to be affected by the Works. Provision of 
acceptable noise and vibration levels, and any monitoring required during the Works. 
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Working Platform Certificate (FPS/WPC/2)  
 
 
 
Project Name  

Section/ Activity  

 
Part 1 – WORKING PLATFORM DESIGN 

 

Equipment to be used on 
site. 

 

Maximum plant loading 

 

 
(Note: ’Working Platforms for Tracked Plant: Good practice guide to the design, installation, 
maintenance and repair of ground-supported platforms’ is available from BRE Bookshop – Tel 
01923 664000) 
 
 
 

Part 2 - WORKING PLATFORM INSTALLATION 
 
The working platform on the above stated work site has been designed and installed to safely support 
the equipment detailed on this certificate and it will be maintained and repaired, and reinstated to the 
as installed condition after any excavation or damage, throughout the period when the equipment is 
on the site. 
 
 
 
 
Signature 
 

  
Name 

 

Position Principal Contractor Date  
 
Organisation 
 

  
Address 

 
 
 
 
 

 
 
 
A completed copy of this certificate signed by the Principal Contractor must be given to each user of the 
working platform prior to commencement of any works on site. 
 
 
 
 The HSE has worked closely with the FPS to develop this initiative and supports  

the principle of reducing accidents by the certification of properly  
designed, prepared and maintained working platforms 

 

 


