X. 	Unexploded Ordnance / Bombs.  All [reasonably required / required] desk studies and physical investigation works to be conducted [as necessary] to determine the risk of the presence of UXO’s and UXB’s on the site.  Probing and/or removal of such devices should the reports recommend such action to be taken.  [The risk of damage and delay due to the discovery of such devices does not rest with the Specialist.]

OR 

[bookmark: _GoBack]5.	Obstructions and Voids. Prior removal of overhead, surface or underground obstructions including UXO’s / UXB’s, which may impede the Specialist Works and prior backfilling of excavations and voids with a suitable material which will not obstruct or be deleterious to the works but which will ensure the stability of the Specialist Works and will maintain compliance with Items 11, 12 and 13.
